
UNITED STATES DEPARTMENT OF STATE

BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

1 2 3 4 5 6

DIVISION/DESCRIPTION  LABOR MATERIALS OVERHEAD PROFIT TOTAL

1.  General Requirements/Mobilization

2.  Site Work    

3.  Concrete    

4.  Masonry    

5.  Metals    

6.  Wood and Plastic    

7.  Thermal and Moisture    

8.  Doors and Windows    

9.  Finishes    

10.  Specialties    

11.  Equipment    

12.  Furnishings    

13.  Special Construction    

14.  Conveying Systems    

15.  Mechanical    

16.  Electrical    

TOTAL  

Colombian Pesos

Allowance Items:

PROPOSAL PRICE TOTAL:

Alternates  (list separately do not total)

Offeror:                                                                                                         Date



OFICIAL BREAKDOWN CHART

PROJECT:

Place:

Date: Jan-14

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

1 PERIMETER DEFENSE BARRIER AT TULUA $ 0.00

1.01 GENERAL REQUIREMENTS $ 0.00

1.01.01 Supply of High Perimeter Bastion Wall 2.40m GBL                        1.00   

1.01.02 Installation High Perimeter Bastion Wall 2.40m  (Includes Labor & Fill) GBL                        1.00   

1.02 TRANSPORTATION AND LOGISTICS $ 0.00

1.02.01 Transportation GBL                        1.00   

2 PERIMETER DEFENSE BARRIER AT NECOCLI $ 0.00

2.01 GENERAL REQUIREMENTS $ 0.00

2.01.01 Supply of High Perimeter Bastion Wall 2.40m GBL                        1.00   

2.01.02 Installation High Perimeter Bastion Wall 2.40m  (Includes Labor & Fill) GBL                        1.00   

2.02 TRANSPORTATION AND LOGISTICS $ 0.00

2.02.01 Transportation of materials GBL                        1.00   

VALUE DIRECT COSTS $ 0.00

A.U.P. - VAT $ 0.00

A . U . P (Materials & Installation)

Administration %

Unforenseens %

Profit %

VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

PERFORMANCE TIME (in calendar days)

CONSTRUCTION OF PERIMETER BARRIER DEFENSE 

SYSTEM

CNP BASES AT TULUA, VALLE AND NECOCLI, 

ANTIOQUIA

BASE CONTRACT



Item Description Unit Quantity Unit Price Total Price

Civil works

Excavations for piping m3 35

Excavations for foundations m3 150

Back fill for slab m3 100

Plaster for walls M
2

50

Electrical and Cabling works

110 Outlets Un 20

Voice and data outlets Un 14

Electrical channeling Ml 80

Furniture

Interlocutor Chairs Un 18

Work stations 1.50 Un 18

Floor to ceiling panels Ml 60

Admin costs %

Unforeseen

Profit %

Taxes IVA 

DETAILED BIDDING CHART  - Guide-

These are examples of how to present this chart. Note this is a guide and just some few examples were included and 

are not referenced to this specific project.

DIRECT COST

SUBTOTAL

TOTAL


